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NOTICE TO BIDDERS 
(Chapter 103D, HRS) 

SEALED BIDS for PAVEMENT REPAIRS AT KAUMALAPAU HARBOR, LANAI, 

HAWAII, JOB H.C. 30201, will be received at the Contracts Office, Department of 

Transportation (DOT), Aliiaimoku Hale, 869 Punchbowl Street, Honolulu, Hawaii 96813 until 

2:00 p.m., Hawaii Standard Time (HST), October 21, 2021, at which time and place they will be 

publicly opened and read. Bids received after said due date and time shall not be considered. 

*ATTENTION: ALL PUBLIC BID OPENINGS WILL BE CONDUCTED VIRTUALLY, UNTIL 

FURTHER NOTICE. The viewing of the public bid openings will only be available virtually 

through the online meeting link posted on the HOOT Contracts webpage one hour before the bid 

opening (https://hidot.hawaii.gov/administration/con/). 

In response to the impact of COVID-19, all visitors entering DOT Aliiaimoku Hale, including 

Bidders submitting sealed bids, will be REQUIRED to provide proof of vaccination or proof of a 

negative test result for COVID-19 within the past seven days before entry. Visitors that do not 

comply with the proof of vaccination or proof of negative COVID-19 test result requirements 

previously stated will not be allowed to enter the building. Face masks will be REQUIRED for the 

entire duration of visit, from entry through departure of the building. 

Bid submissions will be accepted by the Contracts Office for drop off in the DOT 

Aliiaimoku Hale lobby between the hours of 1:00 p.m. to 2:00 p.m., HST, Monday through Friday, 

excluding holidays. 

Bidders shall allow enough time to mail or courier their bids to meet the said due date and 

time. If the bidder chooses to deliver their bid by United States Postal Service (USPS), please be 

advised the USPS does not deliver directly to the State of Hawaii, DOT, Contracts Office, but to a 

central mailroom before final delivery to the Contracts Office. This may cause a delay in receipt of 

bid(s) by the Contracts Office and the bid(s) may reach the Contracts Office after the said due date 
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and time, resulting in automatic rejection and return of bid. The DOT shall not be responsible for 

bids not received by the said due date and time due to mail or courier delivery delays. Electronic 

bids shall not be accepted. Bid envelopes shall be clearly marked "SEALED BID" with complete 

mailing address to the DOT, Contracts Office. 

Bids will be opened and read in the lobby of the DOT Aliiaimoku Hale promptly at said 

time. All bids will be scanned and emailed to all bidders within 24 hours of bid opening. 

The scope of work consists of repairing damaged asphalt pavement and placing new 

asphalt pavement markings at Kaumalapau Harbor. The estimated cost of construction is 

between $150,000 and $250,000. 

To be eligible for award, bidders must possess a valid State of Hawaii General 

Engineering Contractor "A" license or Specialty Contractor "C-3" license at the time of bidding. 

Bid documents are available to download at: http://hidot.hawaii.gov/administration/con/ 

Bids (hard copy) shall be submitted in a sealed envelope and shall be on the Proposal 

Form provided in the bid documents furnished by the Department. 

The GENERAL PROVISIONS dated 2016 applicable to this project are available on the 

internet at http:/ /hidot.hawaii.gov/administration/con/. 

Hawaii Products Preference. The Hawaii Products Preference pursuant to § 103D-1002, 

Hawaii Revised Statutes (HRS), is applicable to this project. Persons wishing to certify and 

qualify a product as a Hawaii Product shall submit a Certification for Hawaii Product Preference 

(SPO Form 38) to the DOT Contracts office no later than 4:30 P.M., fourteen (14) calendar days 

prior to the bid opening date. Late submittals for this project will not be reviewed by the DOT. 

A separate SPO-Form 38 shall be completed and submitted for each product. Forms are 

available at http:/ /spo.hawaii.gov/wp-content/uploads/2013/12/spo-03 8.doc. 
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A 5% bid adjustment for bidders that are parties to apprenticeship agreements pursuant to 

Section 103-55.6, Hawaii Revised Statutes (HRS), is applicable to this project. 

Employment of State Residents on Construction Procurement Contracts. Compliance 

with § 103B-3, HRS is a requirement for this project whereby a minimum of 80% of the bidder's 

work force on this project must consist of Hawaii residents. 

Campaign contributions by State and County Contractors. Contractors are hereby 

notified of the applicability of §11-355, HRS, which states that campaign contributions are 

prohibited from specified State or county government contractors during the term of the contract 

if the contractors are paid with funds appropriated by a legislative body. For more information, 

contact the Campaign Spending Commission at (808) 586-0285. 

Protests. Any protest of this solicitation shall be submitted in writing to the Director of 

Transportation, in accordance with §103D-701, HRS and §3-126, HAR. 

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing 

Executive Order 11246, as amended, shall be complied with on this project. 

The U.S. Department of Transportation Regulation entitled "Nondiscrimination in 

Federally-Assisted Programs of the U.S. Department of Transportation," Title 49, Code of 

Federal Regulations (CFR), Part 21 is applicable to this project. Bidders are hereby notified that 

the Department of Transportation will affirmatively ensure that the contract entered into pursuant 

to this advertisement will be awarded to the lowest responsible bidder without discrimination on 

the grounds of race, color, national origin or sex (as directed by 23 CFR Part 200). 

For additional information, contact Emmanuel Legaspi, Project Manager, by phone at 

(808) 587-1875, by fax at (808) 587-1864, or by email at emmanuel.b.legaspi@hawaii.gov. 

The State reserves the right to reject any or all proposals and to waive any defects in said 

proposals for the best interest of the public. 

3 r07/2021 



The State reserves the right to immediately issue a notice to proceed to the Contractor 

after the effective date of the contract. 

Posted: September 21, 2021 

4 

JADE T. BUTAY 
Director of Transportation 

r07/2021 



INSTRUCTIONS FOR CONTRACTOR'S LICENSING 

"A" general engineering contractors and "B" general building contractors are 
reminded that due to the Hawaii Supreme Court's January 28, 2002 decision in Okada 
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are 
prohibited from undertaking any work, solely or as part of a larger project, which would 
require the general contractor to act as a specialty contractor in any area where the 
general contractor has no license. Although the "A" and "B" contractor may still bid on 
and act as the "prime" contractor on an "A" or "B" project (See, HRS§ 444-7 for the 
definitions of an ''A II and "B 11 project.), respectively, the "A" and "B" contractor may only 
perform work in the areas in which they have the appropriate contractor's license (An 11A 11 

or "B" contractor obtains "C" specialty contractor's licenses either on its mvn. or 
automatically under HAR § 16-77-32.). The remaining work must be performed by 
appropriately licensed entities. It is the sole responsibility of the contractor to review the 
requirements of this project and determine the appropriate licenses that are required to 
complete the project. 

-1-
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STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

HONOLULU, HAWAII 

SPECIAL PROVISIONS 

H.C. 30201 



SPECIAL PROVISIONS 

The General Provisions is amended as follows: 

A. ARTICLE I-TERMS, ABBREVIATIONS, AND DEFINITION 

1. Section 1.3 Definitions: The definition for "Subcontractor" is amended by 
deleting it and replacing it with the following: 

"Subcontractor - An individual, partnership, firm, corporation, or joint 
venture, or other legal entity, as licensed or required to be licensed under 
Chapter 444, Hawaii Revised Statutes, as amended, which enters into an 
agreement with the Contractor to perform a portion of the work." 

H.C. 30201 
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STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

HONOLULU, HAW All 

SPECIFICATIONS 

PARTI 

GENERAL PROVISIONS 

The Hawaii Depai1ment of Transportation AIR and WATER Transportation Facilities Division 
General Provisions for Construction Projects dated 2016 is not physically included in these 

specifications. The General Provisions are available at 

http://hidot.hawaii .gov/administration/con/ 
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ARTICLE X - PROJECT DESCRIPTION 

10.1 GENERAL - The work to be done under this project includes furnishing of all labor, 
material, and equipment necessary to repair the damaged asphalt pavement at Kaumalapau 
Harbor, Lanai. 

Bidders are advised to examine the existing conditions at the project site to familiarize 
themselves with the nature and extent of work involved. Appointments may be made with the 
State Harbors Division Maintenance Engineer for clarification of the work involved and the 
character and quality of materials specified. 

The Contractor is not required to take out a policy of builder's risk insurance for this project, as 
referenced in Section 7.l(b)(4) of the General Provisions for Construction Projects 2016 

10.2 SCOPE OF WORK - The major items of work to be done include, but are not limited to 
the following: 

A. Removal and disposal of damaged asphalt pavement. 

B. Cleaning the work area of all loose and objectionable material. 

C. Recompacting existing base course material or removing existing base course 
material. 

D. Placing new hot mix asphalt base course material. 

E. Applying new bituminous tack coats. 

F. Placing new State Mix IV hot mix asphalt (HMA) pavement. 

G. Placing new pavement markings. 

10.3 CONTRACT DRAWINGS -The quantities listed in the Proposal Schedule are 
approximate and are included for bidding purposes only. Actual payment areas will be obtained 
from field measurements of work perfonned. 

10.4 WORK SCHEDULE - The work schedule and assignment of storage area(s) shall be 
discussed and coordinated with the Harbors Division Maui District Manager and the 
Construction Engineer and shall be subject to their written approval. The Contractor shall tum in 
a work schedule two (2) weeks prior to actual construction for approval by the Harbors Division 
Maui District Manager and the Construction Engineer. The Contractor will be responsible for 
maintaining the work and storage areas in a neat and orderly condition. 

The Contractor shall coordinate its work so as to minimize interference with the pier operations. 
No blocked accesses will be allowed. The work shall be executed in increments to accommodate 
access and use of the area. Weekend work may be performed to facilitate repairs. 

The exact scheduling and sequencing of the work and restrictions on the Contractor's operation 
while working at the project site will be established at the pre-construction meeting. The 
Contractor shall attend the pre-construction meeting to coordinate its work with others and shall 
complete all work within the work schedule. 

H. C. 30201 
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10.5 LIABILITY AND RESPONSIBILITY - The Contractor shall provide, erect and maintain 
warning signs, lights, barricades, fences, watchmen and/or other means as necessary to prevent 
unauthorized persons from wandering onto the job site where they may suffer injury or create a 
hazard to the construction operations or the work in progress. The Contractor shall also take 
reasonable precautions for safety in its operations and to prevent injury to its employees and to 
others having lawful business at the job site. 

The Contractor shall be responsible for any and all damages to the existing Harbors Division pier 
facilities caused by its operations or negligence. The Contractor shall, at its own expense, make 
prompt restitution for damages to the facilities caused by its operations or negligence. The 
Contractor shall hold the State harmless from all claims for loss or injury. 

10.6 PERMITS -The Contractor shall not be required to obtain a National Pollutant Discharge 
Elimination System (NPDES) General Permit regarding discharges composed entirely of storm 
water runoff associated with construction activities from the Clean Water Branch, State 
Department of Health prior to commencement of work. The repair areas of cold planing will not 
exceed the one (1) acre limit as set by the NPDES pennit requirements. 

10.7 SUBMITTALS -The Contractor shall submit for review, five (5) copies of shop drawings 
or manufacturer's brochures for the following items: 

A. Hot Mix Asphalt pavement mix design 

B. Bituminous tack coat material data sheets 

C. Hot Mix Asphalt Base Course mix design 

D. Pavement Marking Materials 

E. Work schedule two weeks prior to actual construction 

F. Best Management Practices Plan 

10.8 STANDARD SPECIFICATIONS -The term "Standard Specifications" as used in the 
Technical Specifications shall mean the Hawaii Standards Specifications for Road and Bridge 
Construction, State of Hawaii, Department ofTranspo1iation, Highways Division, 2005. 

10.9 BEST MANAGEMENT PRACTICES - The Contractor must follow standard best 
management practices (BMPs) for air pollution, water pollution, noise and solid waste control, as 
required by Federal, State and County regulations, to protect the environment from the effects of 
construction activity, including prohibiting any construction debris or other deleterious materials 
to fall, flow or otherwise enter harbor waters. 

The Contractor shall submit a site-specific BMP plan to the Harbors Division Construction 
Engineer prior to the start of any construction work. The plan shall satisfy the requirements of 
ARTICLE XIV - TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL. 
This plan shall describe and detail the methods and procedures to be used to prevent air and 

water pollution, including preventing any materials, wastes and debris from entering any 
adjacent storm drain system and harbor waters to the satisfaction of the Harbors Division and the 
State of Hawaii Department of Health (HDOH). The Contractor shall revise the BMP plan, at no 
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additional cost to the State, should it be determined by the Construction Engineer and HDOH 
that the plan is insufficient to prevent pollution. 

The Contractor shall comply with the Clean Water Act and the State Harbors Division 
Stonnwater Management Program. No pollutant is allowed to be discharged directly or 
indirectly through the Harbors Small MS4 or other potential pathway into harbor waters. 

In case ofrelease of a hazardous substance, oil or encounter of contaminated soil, the Contractor 
shall notify the appropriate facility personnel, emergency response agencies, and regulatory 
agencies following notification procedures, and shall notify the Harbors Division Construction 
Engineer immediately (i.e., within 24 hours). Contact information must be in locations that are 
readily accessible and available. 

IO.IO AS-BUILT DRAWINGS - The Contractor shall keep one (1) set of drawings at the job 
site and make all field changes thereon. After completion of the project, a PDF/A format digital 
file and two (2) sets of full-sized drawings marked up with all the field changes shall be 
submitted to the Construction Engineer. 

10.11 PAYMENT - Payment shall be made as specified below. Such payment shall include 
furnishing all labor, material, equipment and other expenses required to complete the work in 
accordance with the plans and specifications. 

A. Item 1 - Mobilization and Demobilization. Payment shall be made at the lump 
sum price bid in the Proposal Schedule for Mobilization and Demobilization. 
Sixty percent (60%) of the lump sum bid price will be paid to the Contractor upon 
completion of mobilization at the work site. The remaining forty percent (40%) 
will be included in the final payment under this contract. Such payment shall 
include setting up and removing all plant equipment and materials at the job site, 
cleaning up the job site and all work in connection with mobilization and 
demobilization for the job. 

B. Item 2 - Type "A" Repairs. Payment shall be made at the unit price bid per 
square yard in the Proposal Schedule for Type "A" Repairs. Such payment shall 
include removing existing asphalt pavement to a depth of 2 inches below existing 
grade by cold planing; disposing ofremoved pavement material; recompacting 
existing aggregate base course; applying bituminous tack coat; placing new 2-inch 
thick Mix N HMA pavement; and other incidental work required to complete this 
item. 

C. Item 3 - Type "B" Repairs. Payment shall be made at the unit price bid per 
square yard in the Proposal Schedule for Type "B" Repairs. Such payment shall 
include removing existing asphalt pavement to a depth of 4 inches below existing 
grade by cold planing; disposing of removed pavement material; recompacting 
existing aggregate base course; applying bituminous tack coat; placing new 4-inch 
thick Mix IV HMA pavement; and other incidental work required to complete this 
item 

H. C. 30201 
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D. Item 4 -Type "C" Repairs. Payment shall be made at the unit price bid per 
square yard in the Proposal Schedule for Type "C" Repairs. Such payment shall 
include removing existing asphalt pavement to a depth of 4 inches below existing 
grade by cold planing; removing 4 inches of the existing base course top layer; 
recompacting base course; placing 4-inch layer of hot mix asphalt base course 
material; compacting new base course material; applying bituminous tack coat; 
placing new 4-inch Mix IV HMA pavement; and other incidental work required to 
complete this item. 

E. Item 5 - Pavement Markings, Type 1. Payment shall be made at the unit price bid 
in the Proposal Schedule for Pavement Markings, Type 1. Such payment shall 
include laying out control points; cleaning new pavement surfaces; placing new 
pavement markings consisting of striping and lettering; and other incidental work 
required to complete this item. 

F. Item 6 - Pavement Markings, Type 2. Payment shall be made at the unit price bid 
in the Proposal Schedule for Pavement Markings, Type 2. Such payment shall 
include laying out control points; cleaning new pavement surfaces; placing new 
YB logo markers; and other incidental work required to complete this item. 

The Contractor shall not be paid for work completed until such time when the Contractor 
submits delivery tags and two (2) sets of As-Built Drawings to the Construction Engineer. 

H. C. 30201 
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ARTICLE XI - MOBILIZATION AND DEMOBILIZATION 

11.1 GENERAL - The work consists of furnishing at the job site, plant, equipment, materials, 
labor and appliances and performing all work in connection with mobilization and 
demobilization for the job in accordance with this Article of the Specifications. 

11.2 DESCRIPTION 

A. Mobilization shall include setting up, ready for use, all plant, equipment and 
necessary materials at the job site. 

B. Demobilization shall include the removal of all Contractors' plant and equipment 
and surplus materials from the job site. The cleanup of the job site, satisfactory to 
the Construction Engineer, shall also be included in this Article. 

11.3 PAYMENT - Payment for mobilization and demobilization shall be made as described in 
Article X of these Specifications. 

H. C. 30201 
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ARTICLE XII - PAVEMENT REP AIRS 

12.1 GENERAL - The work to be done under this Article consists of furnishing all labor, 
materials, equipment and other expenses necessary to repair the existing damaged asphalt 
pavement at Kaumalapau Harbor, Lanai. 

The locations and sizes of the repair areas shown on the plan are approximate and are 
included for bidding purposes. Negotiated adjustments by the Construction Engineer may be 
made if field conditions show that changes or additions are necessary. 

12.2 MATERIALS 

A. 

B. 

C. 

Bituminous Tack Coat - Bituminous tack coat shall be a slow-setting emulsified 
asphalt conforming to Section 407 of the Standard Specifications. 

Hot Mix Asphalt (HMA) Pavement - Hot Mix Asphalt Pavement - Hot mix 
asphalt pavement shall be State Mix IV conforming to Section 401 of the 
Standard Specifications. 

Aggregate Base Course - Aggregate base course shall consist of crushed stone 
free of vegetable matter and other deleterious substances conforming to Section 
703.06 of the Standard Specifications. 

12.3 CONSTRUCTION CRITERIA 

A. The finished pavement shall be constructed to maintain the existing drainage 
patterns. 

B. The completed thickness of the pavement overlay varies. Uniform slopes shall be 
maintained on the finished pavement surfaces. Thinner and thicker pavement 
surfaces shall be provided to maintain unifonn slopes, fill low spots, and 
minimize ponding. 

C. Where more than one course of new asphalt pavement is placed, a tack coat shall 
be provided between each course. 

D. The new pavement shall be placed to provide a smooth riding transition between 
the new pavement and the existing areas. 

E. The new pavement shall be feathered into existing catch basins, utilities manholes 
and water valve manholes. 

12.4 CONSTRUCTION 

A. Type "A" Pavement Repairs - Pavement repairs shall be constructed as shown 
on the drawing and as specified herein. 

1. The pavement repair limits shall be cold planed to provide a clean, square 
edge. 

2 The existing asphalt pavement shall be removed to a depth of 2-inches 
below the existing grade by cold planing. Cold planing shall be done in 
accordance with Section 415.03 (Construction) "Cold Planing of Existing 
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Pavement" of the Standard Specifications. The removed asphalt pavement 
shall be hauled away from the job site and disposed of by the Contractor. 

3. All vegetation in the pavement repair area shall be removed and poisoned 
prior to the application of the tack coat. 

4. The top layer of the existing base course material shall be recompacted to 
at least 95% relative compaction. 

5. All removed material and debris shall not be stockpiled within Harbors 
property and shall be hauled away from the job site and disposed ofby the 
Contractor in a lawful manner. 

6. Clean the pavement repair area of all loose material, water, dirt, excess 
dust or other objectionable matter. 

7. A bituminous tack coat shall be applied on the prepared surface in 
accordance with Section 407.03 (D) "Application of Tack Coat" of the 
Standard Specifications. 

8. New Mix IV 2-inch minimum thickness HMA pavement shall be placed at 
the designated areas in accordance with Section 401.03 (Construction) 
"Hot Mix Asphalt (HMA) Pavement" of the Standard Specifications. The 
finished pavement shall be smooth, dense, uniformly graded, and well 
drained. The pavement shall be placed to meet the criteria defined in 
paragraph 12.3 above. 

9. The new asphalt pavement shall be allowed to cool for a minimum of one 
(1) day prior to allowing vehicular traffic or loads onto the new pavement 
surfaces. The Contractor shall furnish and erect barricades to prevent 
vehicles from entering the repaired area. 

B. Type "B" Pavement Repairs - Type "B" pavement repairs shall be constructed as 
shown on the drawing and specified herein. 

1. The pavement repair limits shall be cold planed to provide a clean, square 
edge. 

2. The existing asphalt pavement shall be removed to a depth of 4-inches 
below the existing grade by cold planing as shown on the drawing. Cold 
planing shall be done in accordance with Section 415.03 (Construction) 
"Cold Planing of Existing Pavement" of the Standard Specifications. The 
removed asphalt pavement shall be hauled away from the job site and 
disposed of by the Contractor. 

3. All vegetation in the pavement repair area shall be removed and poisoned 
prior to the application of the tack coat. 

4. The top layer of the existing base course material shall be recompacted to 
at least 95 percent relative compaction. 

5. All removed material and debris shall not be stockpiled within Harbors 
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property and shall be hauled away from the job site and disposed ofby the 
Contractor. 

6. Clean the pavement repair area of all loose material, water, dirt, excess 
dust or other objectionable matter. 

7. A bituminous tack coat shall be applied on the prepared surface in 
accordance with Section 407.03 (D) "Application of Tack Coat" of the 
Standard Specifications. 

8. New Mix IV 4-inch minimum thickness HMA pavement shall be placed in 
the designated areas in accordance with Section 401.03 (Construction) 
"Hot Mix Asphalt (HMA) Pavement" of the Standard Specifications. The 
finished pavement shall be smooth, dense, uniformly graded, and well 
drained. The pavement shall be placed to meet the criteria defined in 
paragraph 12.3 above. 

9. The new asphalt pavement shall be allowed to cool for a minimum of one 
( 1) day prior to allowing vehicular traffic or loads onto the new pavement 
surfaces. The Contractor shall furnish and erect barricades to prevent 
vehicles from entering the repaired area. 

C. Type "C" Pavement Repairs - Type "C" pavement repairs shall be constructed as 
shown on the drawing and specified herein. 

1. The pavement repair limits shall be cold planed to provide a clean, square 
edge. 

2. The existing asphalt pavement shall be removed to a depth of 8-inches 
below the existing grade by cold planing as shown on the drawing. Cold 
planing shall be done in accordance with Section 415.03 (Construction) 
"Cold Planing of Existing Pavement" of the Standard Specifications. The 
removed asphalt pavement shall be hauled away from the job site and 
disposed of by the Contractor. 

3. All vegetation in the pavement repair area shall be removed and poisoned 
prior to the application of the tack coat. 

4. The top 4-inch layer of the existing base course material shall be removed 
as described above. The top of the existing base course layer shall be 
compacted to at least 95% relative compaction. All removed material 
shall be hauled away from the job site and disposed of by the Contractor. 

5. New 4-inch layer of hot mix asphalt base course shall be placed in 
accordance with Section 301.03 (Construction) "Hot Mix Asphalt Base 
Course" of the Standard Specifications. 

6. Clean the pavement repair area of all loose material, water, dirt, excess 
dust or other objectionable matter. 

7. A bituminous tack coat shall be applied on the prepared surface in 
accordance with Section 407.03 (D) "Application of Tack Coat" of the 
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Standard Specifications. 

8. New Mix IV 4-inch minimum thickness HMA pavement shall be placed at 
the designated areas in accordance with Section 401.03 (Construction) 
"Hot Mix Asphalt (HMA) Pavement" of the Standard Specifications. The 
finished pavement shall be smooth, dense, uniformly graded, and well 
drained. The pavement shall be placed to meet the criteria defined in 
paragraph 12.3 above. 

9. The new asphalt pavement shall be allowed to cool for a minimum of one 
(1) day prior to allowing vehicular traffic or loads onto the new pavement 
surfaces. The Contractor shall furnish and erect barricades to prevent 
vehicles from entering the repaired area. 

12.5 PAYMENT - Payment for pavement repairs shall be made as described in Article X of 
these Specifications. 
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ARTICLE XIII - PAVEMENT MARKINGS 

13 .1 GENERAL - The work to be done under this Article consists of furnishing and installing 
all new pavement markings. 

13.2 MATERIAL 

A. Pavement Marking Materials for white and yellow traffic paint shall conform to 
Section 755 of the Standard Specifications. 

B. Pavement Marking Materials for YB logo pavement marking shall conform to 
Federal Specification TTP l 952E Type III requirements. 

13.3 CONSTRUCTION 

A. New pavement markings shall be the following: 

1. Type 1 - Pavement markings shall consist of new yellow and white 
striping including lettering to designate parking stalls, restricted areas, 
etc.as shown on the plans. Contractor shall match existing and verify 
dimensions and locations of new markings in the field. 

2. Type 2 - Pavement markings shall consist of new YB logo marker as 
shown on the plans. Markers shall be spaced at 25 feet apart and locations 
shall be approved by the Construction Engineer. 

B. Pavement markings and striping shall confonn to the latest edition of the FHWA 
publication "Manual on Uniform Traffic Control Devices for Streets and 
Highways" (MUTCD), and as amended, and shall be applied as shown on plan 
and as specified herein. 

C. The Contractor shall establish control points throughout the project for the layout 
of pavement markings and striping. The layout shall be done by the Contractor 
and approved by the Construction Engineer prior to any installation work. 

D. Pavement paints shall be applied to surfaces that are free of moisture and 
thoroughly cleaned ofloose, foreign or other material that may adversely affect 
bonding. Clean, newly placed surfaces need not be blast cleaned unless otherwise 
directed by the Construction Engineer for removal of abnonnal amounts of 
asphalt, dirt, grease, oil or other material that may adversely affect bonding. If 
necessary, the Contractor shall additionally clean a prepared surface that may 
become contaminated with moisture, dust or other foreign matter immediately 
prior to the installation of pavement paints. The Construction Engineer will 
determine the suitability of any surface for the installation of pavement paints. 

E. Pavement markings and striping shall be applied no sooner than SEVEN (7) days 
nor later than FOURTEEN (14) days after completion of the pavement. Markings 
and striping shall be laid out and painted to match the existing layout. 

13 .4 PAYMENT - Payment for pavement markings, Type 1 and Type 2, shall be made as 
described in Article X of these Specifications. 
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ARTICLE XIV -TEMPORARY WATER POLLUTION, DUST AND EROSION CONTROL 

14.1 DESCRIPTION - This section is required for all work, including the Contractor's storage 
sites. It describes the following: 

A. A detailed site-specific Best Management Practices (BMP) Plan including 
diagrams and narratives; constructing, maintaining, and repairing temporary water 
pollution, dust, and erosion control measures at the project site including local 
material sources, work areas and access roads; removing and disposing of wastes 
and hazardous wastes; and control of fugitive dust ( defined as uncontrolled 
emission of solid airborne particulate matter from any source other than 
combustion). Additionally, all projects at Honolulu, Kalaeloa Barbers Point, and 
Kahului Harbors are subject to State of Hawaii, Department of Transportation 
(HDOT) Harbors Division, Storm Water Management Plan (SWMP) 
requirements, unless exempted, and are subject to Harbors BMP inspections. If 
any requirement conflicts with those administered by State of Hawaii, Department 
of Health (HDOH), the contractor shall follow the more stringent requirement. 

B. Compliance with applicable federal and other state permit conditions. 

C. Work associated with dewatering and hydrotesting activities and compliance with 
conditions of the NPDES general permit coverage authorizing discharges 
associated with constrnction activity dewatering and hydrotesting. 

14.2 GENERAL REQUIREMENTS - In order to provide for the control of water pollution, 
dust, and erosion arising from the construction activities of the Contractor and its subcontractors 
in the performance of this contract, the work perfonned shall comply with all applicable federal, 
state and local laws and regulations concerning water pollution control including, but not limited 
to, the following regulations: 

A. State of Hawaii, HDOH Hawaii Administrative Rules (HAR) Chapter 11-54 -
Water Quality Standards and Chapter 11-55 - Water Pollution Control. 

B. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 
HDOT Harbors Division, Storm Water Management Plan. 

C. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 
City and County of Honolulu (CCH), Rules Relating to Soil Erosion Standards 
and Guidelines. 

D. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 
CCH, Storm Water BMP Manual for Construction. 

E. 40 CFR Part 110, Environmental Protection Agency (EPA) Discharge of Oil. 

F. 40 CFR Part 117, EPA Detennination of Reportable Quantities for Hazardous 
Substances. 

G. 40 CFR Part 261, EPA Identification and Listing of Hazardous Waste. 

H. 40 CFR Part 3 02, EPA Designation, Reportable Quantities, and Notification. 
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I. 49 CFR Part 171, U.S. Department of Transportation Hazardous Material 
Regulations. · 

14.3 MATERIALS -Materials shall conform to the following when applicable: 

A. Slope Drains - Slope drains may be constructed of pipe, fiber, mats, erosion 
control fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete, 
plastic sheets, or other materials acceptable to the Construction Engineer. 

B. Grass - Grass shall be quick growing species such as rye grass, Italian grass, or 
cereal grasses. Grass shall be suitable to the area and provide a temporary cover 
that will not compete later with permanent cover. Alternative grasses are 
allowable if acceptable to the Engineer. 

C. Fertilizer and Soil Conditions -Fertilizer and soil conditioners shall be a standard 
commercial grade acceptable to the Construction Engineer. 

D. Silt Fences - Silt fences shall be synthetic filter fabric mounted on posts and 
embedded in compacted ground in compliance with American Society for Testing 
and Materials (ASTM) D6462, Standard Practice for Silt Fence Installation. 

E. Berms - Berms shall be gravel or sand wrapped with geotextiles material. 
Alternate materials are allowable if acceptable to the Construction Engineer. 

F. Alternate materials or methods to control, prevent, remove and dispose of 
pollution are allowable if acceptable to the Construction Engineer. 

14.4 CONSTRUCTION 

A. Preconstruction Requirements 

1. Temporary Water Pollution, Dust and Erosion Control Meeting-The 
Contractor shall be required to submit a site-specific BMP Plan to the 
Construction Engineer and address all comments by the Construction 
Engineer. After the Plan is accepted in writing by the Construction 
Engineer, the Contractor shall schedule a meeting with the Construction 
Engineer before the start of construction work to discuss the sequence of 
work, and: plans and proposals for water pollution, dust and erosion 
control. 

2. Temporary Water Pollution, Dust and Erosion Control Submittals - The 
Contractor shall submit the site-specific BMP Plan for approval by the 
Construction Engineer prior to the start of work: 

a. Written site-specific BMP Plan shall include the following as 
applicable: 

1. Identification of potential pollutants and their sources and 
othe~ factors that may cause water pollution, dust, and 
erosion. 

2. A list of all material and heavy equipment to be used 
during 
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construction. Vehicles and equipment shall be well 
maintained and free from any type of fluid leaks. 

3. Construction schedule. 

4. Name(s) of specific individual(s) designated responsible for 
water pollution, dust and erosion controls on the project 
site. Include home, business, and cellular telephone 
numbers, fax numbers and e-mail addresses. 

5. Descriptions of the methods and devices used to eliminate 
ce1iain pollutants ( e.g., wastewater, fuels, solvents, 
detergents, toxic or hazardous substances) from discharging 
into state waters and drainage systems, and provide details 
ofBMP to be installed or utilized. Indicate approximate 
dates when BMP will be installed and removed. 

6. Description of maintenance and subsequent removal of any 
BMP's. 

7. Method(s) ofremoval and disposal of solid and regulated 
hazardous wastes encountered or generated during 
construction. The Contractor is advised to procure 
regulated hazardous materials on an as-needed basis, as 
feasible. All excess regulated hazardous materials at the 
conclusion of this project shall remain the property of the 
Contractor and shall be removed from HDOT Harbors 
Division property upon the completion of the project. 

8. Method(s) of removing and disposing concrete and asphalt 
pavement cutting slurry, concrete curing water and 
hydrodemolition water. 

9. Method(s) of containing, removing and disposing of 
demolition dust and debris to minimize the discharge of 
pollutants into state waters and drainage systems. 

10. Spill kit contents and location. 

11. Fugitive dust control, including dust from grinding, 
sweeping, or brooming off operations or combination 
thereof. 

12. Method(s) of storing and handling ofregulated hazardous 
materials (i.e. oils, paints) and other products used for the 
project. Safety Data Sheets (SDS) for all regulated 
hazardous materials used during construction activities 
shall be kept on-site throughout the duration of the project 
and readily available upon inspection. All containers of 
regulated hazardous materials should be provided with 
secondary containment during storage. Regulated 
hazardous materials not specifically needed in the 
execution of this project shall not be brought or stored on 
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site. As feasible, the Contractor is encouraged to use 
products that do not contain any regulated constituents. 
The use of green products is encouraged. 

13. Method( s )of concrete washout/waste control. 

14. Method(s) of managing material stockpiles to minimize 
erosion and dust. 

15. Good housekeeping practices. 

a. Minimize tracking of sediment offsite from project 
entrances and exits. 

b. Litter management. The Contractor shall have a 
comprehensive housekeeping policy and shall 
actively enforce housekeeping requirements. 
Housekeeping items include, but are not limited to, 
cups, cans, bottles and other forms of lightweight 
litter, unattended containers of hazardous materials, 
concrete debris (i.e. dust, chips, and other 
sweepings), and discarded articles of disposable 
Personal Protective Equipment (e.g., earplugs, dust 
masks, and gloves). Employees who are 
specifically tasked with housekeeping duties shall 
be identified by name. 

c. The Contractor should provide and maintain 
covered waste receptacles. No construction debris 
or other refuse that is generated as a result of project 
activities is to be disposed in HDOT Harbors 
Division-owned waste receptacles. 

16. Provide plan(s)/drawing(s) showing location of followings 
when applicable: 

a. Boundaries of the property and the locations where 
construction activities will occur, including: 

1. Locations where earth-disturbing activities 
will occur (noting any sequencing of 
construction activities); 

2. Approximate slopes and drainage patterns 
with flow arrows before and after the 
construction; 

3. Locations where sediment, soil, or other 
construction materials will be stockpiled; 

4. Locations of any contaminated soil or 
contaminated soil stockpiles; 
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5. Locations of any crossings of state waters; 

6. Designated points on the site where vehicle 
will exit onto paved roads; 

7. Locations of structures and other impervious 
surfaces upon completion of construction; 
and 

8. Locations of construction support activity 
areas covered by the permit. 

b. Locations of all state waters, including wetlands and 
indicate which water bodies are listed as impaired. 

c. The boundary lines of any natural buffers. 

d. Topography of the site, existing vegetative cover, 
and features ( e.g., forest, pasture, pavement, 
structures), and drainage pattern(s) of storm water 
onto, over and from the site property before and 
after major grading activities. 

e. Storm water discharge locations, including locations 
of any storm drain inlets on-site and in the 
immediate vicinity of the site to receive storm water 
runoff from the project; and locations where storm 
water will be discharging to state waters (including 
wetlands). 

f. Locations of all potential pollutant-generating 
activities. 

g. Locations of storm water control measures; and 

h. Locations where chemicals will be used and stored. 

17. Procedures for notification of appropriate facility 
personnel, emergency response agencies, and regulatory 
agencies where a leak, spill, or other release containing a 
hazardous substance or oil in an amount equal to or in 
excess of a reportable quantity established under either 40 
CFR Parts 110, 117, or 302, occurs during a 24-hour 
period. Contact information must be in locations that are 
readily accessible and available. 

18. The Contractor shall date and sign the site-specific BMP 
Plan. 

b. The Contractor shall keep the approved Plan on-site or an easily 
accessible location throughout the duration of the project. 
Revisions to the Plan shall be included with the original plan. 
Modify contract documents to conform to revisions. Include actual 
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date of installation and removal of BMP. Obtain written 
acceptance by the Construction Engineer before revising BMP. An 
updated Plan shall be kept on-site throughout the remainder 
duration of the project. 

The Contractor shall follow guidelines in the "The City and County 
of Honolulu Storm Water Best Management Practice Manual -
Construction," (dated November 2011) in developing, installing, 
and maintaining BMP for the project. Additionally, the Contractor 
shall follow City and County of Honolulu Rules Relating to Soil 
Erosion Standards and Guidelines ( dated April 1999) for all 
projects at Honolulu, Kalaeloa Barbers Point, and Kahului 
Harbors, and use respective Soil Erosion Guidelines for 
Maui, Kauai and Hawaii County projects. Information can be 
found at the respective County websites. 

B. Construction Requirements are as follows: 

1. No work shall be allowed to begin until submittals detailed in Subsection 
14.4.A.2 -Temporary Water Pollution, Dust, and Erosion Control 
Submittals are completed and accepted in writing by the Construction 
Engineer. The Contractor shall prevent pollutants from entering state 
waters. These efforts shall address areas such as those that drain to water, 
are over water, or drain to storm drains in the area of the project site. The 
Contractor shall design, operate, implement, and maintain the Plan to 
ensure that discharges associated with construction activities will not 
cause or contribute to a violation of applicable state water quality 
standards. 

2. All projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are 
subject to HDOT Harbors Division SWMP requirements for construction 
at those harbors unless the project meets a specified exemption class. The 
requirements include, but are not limited to, construction site BMP initial, 
recurring (i.e. every two weeks from October through March and every 
two months otherwise), and final inspections at the frequencies outlined in 
the SWMP. No grading or land disturbance activities are allowed until the 
initial BMP inspection is completed and required BMP's are found to be 
properly installed. 

3. Address all comments received from the Construction Engineer. 

4. Modify and resubmit plans and construction schedules to correct 
conditions that develop during construction which were unforeseen during 
the design and pre-construction stages. 

5. Coordinate temporary control provisions with permanent control features 
throughout the construction and post-construction period. 

6. BMP shall be in place and operational until the construction is completed 
and accepted by Harbors. 

H. C. 30201 
14-6 

8/31/21 



7. Install and maintain either or both stabilized construction entrances and 
wheel washes to minimize tracking of dirt and mud onto roadways. 
Restrict traffic to stabilized construction areas only. Clean dirt, mud, or 
other material tracked onto the road immediately. Modify stabilized 
construction entrances to prevent mud from being tracked onto roadways. 

8. Chemicals may be used as soil stabilizers for either or both erosion and 
dust control if acceptable to the Engineer. 

9. Cover exposed surface of materials completely with tarpaulin or similar 
device when transporting aggregate, soil, excavated material or material 
that may be a source of fugitive dust. 

10. Clean up and remove any pollutant that can be attributed to the Contractor. 

11. Install or modify BMP due to change in the Contractor's means and 
methods, or for omitted condition that should have been allowed for in the 
accepted site-specific BMP Plan or a BMP that replaces an accepted site­
specific BMP that is not satisfactorily performing. 

12. Properly maintain BMP. 

13. Remove, replace or relocate any BMP that must be removed, replaced or 
relocated due to potential or actual flooding, or potential danger or damage 
to the project or public. 

14. The Contractor's designated representative specified in Subsection 
14.4.A.2.a.(4) shall address any BMP concerns brought up by the 
Construction Engineer within 24 hours of notification, including weekends 
and holidays. Should the Contractor fail to satisfactorily address these 
concerns, the Construction Engineer reserves the right to employ outside 
assistance or use the Construction Engineer's own labor forces to provide 
necessary corrective measures. The Construction Engineer will charge the 
Contractor such incurred costs plus any associated project engineering 
costs. The Construction Engineer will make appropriate deductions from 
the Contractor's monthly progress estimate. Failure to apply BMP shall 
result in either or both the establishment or increase in the amount of 
retainage due to unsatisfactory progress or withholding of monthly 
progress payment. Continued failure to apply BMP may result in one or 
more of the following: the Contractor being fully responsible for all 
additional costs incurred by the HDOT Harbors Division including any 
fines levied by HDOH, suspension of the Contract, or cancellation of 
the Contract. 

C. Hydrotesting Activities - If work includes removing, relocation or installing 
waterlines, and the Contractor elects to flush waterline or discharge hydrotesting 
effluent into state waters or drainage systems, obtain a Notice of General Permit 
Coverage (NGPC) authorizing discharges associated with hydrotesting waters 
from the HDOH Clean Water Branch (CWB). If a permit is required, prepare and 
submit permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH 
CWB. 
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Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC. 
Hydrotesting operations shall be in accordance with conditions in the NGPC. 
Submit a copy of the NPDES Hydrotesting Waters Application and Permit to the 
Engineer 

D. Dewatering Activities - If excavation of backfilling operations require 
dewatering, and the Contractor elects to discharge dewatering effluent into state 
waters or existing drainage systems, obtain a NGPC authorizing discharges 
associated with construction activity dewatering from the HDOH CWB. If a 
pennit is required, prepare and submit permit application (CWB-NOI Fonn G) to 
the HDOH CWB. 

Do not begin dewatering activities until the HDOH-CWB has issued a NGPC. 
Conduct dewatering operations in accordance with the conditions in the NGPC. 
Submit a copy of the NPDES Dewatering Application and Pennit to the 
Construction Engineer. 

14.5 PAYMENT - Payment for Temporary Water Pollution, Dust, and Erosion Control will not 
be measured and paid for separately but shall be incidental to the applicable items in the Proposal 
Schedule. 

No progress payment will be authorized until the Construction Engineer accepts in writing the 
site-specific BMP Plan or when the Contractor fails to maintain the project site in accordance 
with the accepted BMP Plan. 

The Contractor shall reimburse the State of Hawaii within 30-days for the full amount of all 
outstanding costs incurred by the State of Hawaii for all citations or fines received as a result of 
the Contractor's non-compliance with regulations. 
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Requirements of Chapter 104, HRS 
Wages and Hours of Employees on Public Works Law 

Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or 
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB). 

Rate of\Vages for Laborers and Mechanics 

• Minimum prevailing wages (basic hourly rate plus fringe benefits), as detem1ined by the Director of Labor and Industrial 
Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the 
job site. [§ I 04-2(a), (b ), Hawaii Revised Statutes (HRS)] 

• lfthe Director of Labor determines that prevailing wages have increased during the performance of a public works contract, 
the rate of pay of laborers and mechanics shall be raised accordingly. [§ l 04-2(a) and (b ), HRS; § 12-22-3( d) Hawaii 
Administrative Rules (HAR)] 

Overtime 

• Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any 
other day shall be paid overtime compensation at not less than one and one-halftimes the basic hourly rate plus the cost of 
fringe benefits for all hours worked. If the Director of Labor detennines that a prevailing wage is defined by a collective 
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement 
[§§ 104-1, 104-2( c), HRS; § 12-22-4.1, HAR] 

Weekly Pay 

• Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or 
rebate, except for legal deductions, within five working days after the cutoff date. [§ 104-2( d), HRS] 

Posting of Wage Rate Schedules 

• Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a 
prominent and easily accessible place at the job site. A copy of the entire wage rate schedule shall be given to each laborer 
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement. 
[§104-2(d), HRS] 

Withholding of Accrued Payments 

• If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics 
employed by the contractor or subcontractor on the job site any difference between the wages required by the public works 
contract or specifications and the wages received. [§ 104-2(e), HRS] 

Certified Weekly Payrolls and Payroll Records 

• A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR] 

• The contractor is responsible for the submission of certified copies of the payrolls of al I subcontractors. The certification 
shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained 
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the 
laborer or mechanic performed. [§ 104-3(a), HRS: ~ 12-22-10, HAR] 

• Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction. 
The records shall contain: [§ 104-3(6 ), HRS; § 12-22-10, HAR] 

• the name and home address of each employee • daily and weekly hours worked 
• the last four digits of social security number • weekly straight time and overtime earnings 
• a copy of the apprentice's registration with DUR • amount and type of deductions 
• the employee's correct classification • total net wages paid 
• rate of pay (basic hourly rate+ fringe benefits) • date of payment 
• itemized list of fringe benefits paid 

• Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations 
(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job. 
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR] 
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Termination of\Vork on Failure to Pay Wages 

• If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor 
has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the 
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or 
overtime compensation have not been paid. The contracting agency may complete this work by contract or otherwise, and 
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred. rn l 04-4, I IRS] 

Apprentices 

• Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered 
with the DLIR. In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or 
recognized as a USDOL nationally approved apprenticeship program by the DUR, Workforce Development Division, 
(808) 586-8877, and the apprentice must be individually registered by name with the DUR. [§ 12-22-6(1) and (2), HAR] 

• The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as 
the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the 
apprenticeship standards registered with or recognized by the DUR. A registered or recognized apprentice receiving the 
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement. [§ 12-22-6(3), 
HAR] 

Enforcement 

• To ensure compliance with the law, DUR and the contracting agency will conduct investigations of contractors and 
subcontractors. If a contractor or subcontractor violates the law, the penalties are: [§ l 04-24, I {RS] 

• First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater. 
• Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater. 

Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000, 
whichever is greater; and 

• Third Violation 

Suspension from doing any new work on any public work of a governmental contracting agency for 
three years. 

• A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and 
a third violation ifit occurs within three years of the second notification of violation. [§104-24, HRS; §12-22-25(b), HAR] 

• Suspension: For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages 
or penalties until all wages and penalties are paid in full. For a third violation, the department shall penalize and suspend the 
contractor as described above, except that if the contractor continues to violate the law, then the department shall 
immediately suspend the contractor for a mandatory three years. The contractor shall remain suspended until all 
wages and penalties are paid in full. [§§ 104-24, I 04-25, HRS] 

• Suspension: Any contractor who fails to make payroll records accessible or provide requested information within 10 days, 
or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in 
Section 104-22(b) and 104-25(a)(3), HRS. [§ 104-3(c), HRS; §12-22-26, HAR] 

• If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the 
delay has ceased. Interference or delay includes failure to provide requested records or infomrntion within ten days, failure 
to allow employees to be interviewed during working hours on the job, and falsification of payroll records. The department 
shall assess a penalty of$ I 0,000 per project, and $ I ,000 per day thereafter, for interference or delay. [§ I 04-22(6 ), HRS; 
§ 12-22-26, HAR] 

• Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104, 
HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or 
subcontractor for noncompliance with the requirements of this chapter. r§ 104-2([), HRS] 

eHI04-3 

For additional information, visit the department's website at http://labor.hawaii.gov/wsd 
or contact any of the following DUR offices: 

Oahu (Wage Standards Division) ................................. (808) 586-8777 
Hawaii lsland ................................................................ (808) 974-6464 
Maui and Kauai ............................................................. (808) 243-5322 
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STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

PROPOSAL 



PROJECT: 

PROJECT NO.: 

COMPLETION TIME: 

PROPOSAL TO THE ST A TE OF HAW All 
DEPARTMENT OF TRANSPORTATION 

HARBORS DIVISION 

PAVEMENT REPAIRS AT KAUMALAPAU HARBOR 
LANAI, HAWAII 

H. C. 30201 

All work for this project shall be completed within 
THREE HUNDRED SIXTY (360) calendar days from 
the date indicated in the Notice to Proceed and the 
number of days shall commence on the issuance of the 
notice to proceed. The intent of the contract is to provide 
for the construction final acceptance of the work 
described by the contract documents at the accepted bid 
price and within the time established by the contract. The 
Contractor has the duty to furnish all labor, materials, 
equipment, tools, transportation, incidentals, and 
supplies and to determine the means, methods, and 
schedules required to complete the work in accordance 
with the contract documents. 

Unless otherwise directed by the Engineer in writing, the 
Contractor shall not commence with physical 
construction without sufficient materials and equipment 
available at the project site for either continuous 
construction until completion, or completion of a 
specified portion of the work. 

LIQUIDATED DAMAGES: ONE HUNDRED FIFTY AND NO/100 DOLLARS 
($150.00) for each and every calendar day which the 
Contractor has delayed the completion of this project 

DESIGN PROJECT MANAGER: MR. EMMANUEL LEGASPI 
DEPARTMENT OF TRANSPORTATION 
HARBORS DIVISION 
HALEAWAMOKU 
79 S. NIMITZ HIGHWAY 
HONOLULU, HAWAII 96813 
PHONE: (808) 587-1875 
FAX: (808) 587-1864 
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 

Dear Sir: 

The undersigned Bidder declares the following: 

1. It has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with this proposal. 

2. It has not been assisted or represented on this matter by any individual 
who has, in a State capacity, been involved in the subject matter of this 
contract within the past two years. 

3. It has not and will not, either directly or indirectly offered or given a gratuity 
(i.e. an entertainment or gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

The undersigned Bidder further agrees to the following: 

1. If this proposal is accepted, it shall execute a contract with the Department 
to provide all necessary labor, machinery, tools, equipment, apparatus and 
any other means of construction, to do all the work and to furnish all the 
materials specified in the contract in the manner and within the time therein 
prescribed in the contract, and that it shall accept in full payment therefore 
the sum of the unit and/or lump sum prices as set forth in the attached 
proposal schedule for the actual quantities of work performed and 
materials furnished and furnish satisfactory security in accordance with 
Section 1030-324, Hawaii Revised Statutes, within 10 days after the award 
of the contract or within such time as the Director of Transportation may 
allow after the undersigned has received the contract documents for 
execution, and is fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount of the bid guarantee 
required under Section 1030-323, Hawaii Revised Statutes. 

2. That the quantities given in the attached proposal schedule are 
approximate only and are intended principally to serve as a guide in 
determining and comparing the bids. 

3. That the Department does not either expressly or by implication, agree that 
the actual amount of work will correspond therewith, but reserves the right 
to increase or decrease the amount of any class or portion of the work, or 
to omit portions of the work, as may be deemed necessary or advisable by 
the Director of Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit prices set forth in the 
attached proposal schedule except as provided for in the specifications. 
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4. In case of a discrepancy between unit prices and the totals in said 
Proposal Schedule, the unit prices shall prevail. 

5. Agrees to begin work within 10 working days after the date of notification to 
commence with the work, which date is in the notice to proceed, and shall 
finish the entire project within the time prescribed. 

6. The Director of Transportation reserves the right to reject any or all bids 
and to waive any defects when in the Director's opinion such rejections or 
waiver will be for the best interest of the public. 

The Bidder acknowledges receipt of and certifies that it has completely examined the 
following listed items: the Hawaii Department of Transportation, Air and Water 
Transportation Facilities Division General Provisions for Construction Projects dated 
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions, 
the Proposal, the Contract and Bond Forms, and the Project Plans. 

In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below. (Check applicable bid security submitted with bid.) 

--

--

--

--

Surety Bid Bond (Use standard form), 

Cash, 

Cashier's Check, 

Certified Check, or 

(Fill in other acceptable security.) 

P-3 
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The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 

Addendum No. 1 Addendum No. 3 ------ ------

Addendum No. 2 Addendum No. 4 ------ ------

In accordance with Section 1030-302, Hawaii Revised Statutes, the undersigned as 
Bidder, has listed the name of each person or firm, who will be engaged by the 
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work to 
be done by each. The Bidder must adequately and unambiguously disclose the 
unique nature and scope of the work to be performed by each Subcontractor or Joint 
Contractor. For each listed firm, the Bidder declares the respective firm is a 
Subcontractor or Joint Contractor and is subject to evaluation as a Subcontractor or 
Joint Contractor. It is understood that failure to comply with the aforementioned 
requirements may be cause for rejection of the bid submitted. 

Name of Subcontractor Nature and Scope of Work 

1. ___________ _ 

2. ------------
3. ------------
4. ___________ _ 

5. ___________ _ 

6. ------------
?. ___________ _ 

8. ___________ _ 

Name of Joint Contractor Nature and Scope of Work 

1. ------------
2. ------------
3. ___________ _ 

("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space 
is needed, attach additional sheets.) 

P-4 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and 
final. 

This declaration is made with the understanding that the undersigned is 
subject to the penalty of perjury under the laws of the United States and is in violation 
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of 
the Hawaii Revised Statutes, for knowingly rendering a false declaration. 

Bidder (Company Name) 

By ______________________ _ 
Authorized Signature 

Print Name and Title 

Business Address 

Business Telephone Email 

Date 

Contact Person (If different from above) 

Phone: Email: --------- -----------

NOTE: 
If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 

corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for 
the corporation. Please attach to this page current (not more than six months old) evidence of the 
authority of the officer(s) to sign for the corporation. 

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s). Please attach to this page current (not more than six 
months old) evidence of the authority of the partner authorized to sign for the partnership. 

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, 
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with 
the bid. Otherwise, the Department may reject the bid as irregular and unauthorized. 

P-5 
AIR-HAR 
r05.20.21 



PREFERENCES 

Bidders agree that preferences shall be taken into consideration to determine the low bidder in 
accordance with said Sections and the rules promulgated, however, the award of contract will be 
in the amount of the bid offered exclusive of any preferences. 

A. HA WAIi PRODUCTS PREFERENCE 

It is understood that certain Hawaii Products may be acceptable for use in this project and 
that, pursuant to Act 192, SLH 2009, which provides preference for Hawaii Products, a bidder 
proposing to use such Hawaii products shall so designate in the schedule provided below. 

If a bidder proposes to use Hawaii Products, the bidder must so designate in said schedule 
by entering the cost of such product in the appropriate space provided. Failure on the part of the 
bidder to designate the use of Hawaii products will automatically void any preference for that 
product. 

Persons desiring to qualify product(s) not currently on the list, shall complete form SPO-
38, Certification for Hawaii Product Preference in accordance with the Special Provisions of 
these specifications. 

It is understood by the bidder that if the bidder elects to furnish qualified Hawaii 
Products, and is awarded the contract, then fails to use such products or meet the requirements of 
such preference, the bidder shall be subject to the statutory penalties, provided in Section 103D-
1002, Hawaii Revised Statute, and such other remedies as may be available to the State. 

( ) Yes, I propose to use Hawaii Products and claim the Hawaii Products Preference. I 
have filled in the table on the following pages as applicable. 

B. APPRENTICESHIP PROGRAMS PREFERENCE 

In accordance with ACT 17, SLH 2009 -Apprenticeship Program, a 5% bid adjustment 
for bidders that are parties to apprenticeship agreements pursuant to Hawaii Revised Statutes 
(HRS) Section 103-55.6 may be applied to the bidder's price for evaluation purposes 

Any bidder seeking this preference must be a party to an apprenticeship agreement 
registered with the Department of Labor and Industrial Relations at the time the offer is made for 
each apprenticeable trade the bidder will employ to construct the public works projects for which 
the offer is being made. 

The bidder is responsible for complying with all submission requirements for registration 
of its apprenticeship program before requesting the preference. 

( ) Yes, I wish to be considered for the Apprenticeship Programs Preference. I have 
included Certification Form(s) 1 with my bid. 

C. RECYCLED PRODUCT PREFERENCE 

Recycled product preference shall not apply to this proposal. 

H.C. 30201 
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Product Category 

Aggregates - Basaltic Termite 
Barrier 

Aggregates and Sand - Basalt, 
Rock, Cinder, Limestone and 
Coral 

Aggregates - Recycled Asphalt 
and Concrete 

DESIGNATION OF APPROVED HAW All PRODUCTS* TO BE USED 
*CONSTRUCTION PRODUCTS AND SOIL AMENDMENTS/PRODUCTS 

Product 
Subcategory as 

applicable 
Manufacturer 

Ameron International Coi:poration 
(Oahu)(Maui) 

HC&D LLC (Oahu) 

Ameron International Coi:poration 
_.(Qahu )(Maui) 

Delta Construction Corporation (Oahu) 
Edwin Deluz Trucking & Gravel LLC 

... .JHawaii) 
Goodfellow Bros, Inc. (All Islands) 
Grace Pacific (Oahu) 
GW Construction (Hawaii) 
Hawaiian Cement (Oahu) (Maui) 

Jas. W. Glover, Ltd. (Hawaii).JKauai) 
Kauai Agg!:_~ates (Kauai) 
HC&D LLC (Oahu) (Maui) 

Puna Rock Co., LTD. (Hawaii) 
Sanford's Service Center, Inc. (Oahu) (Maui) 

~fHawaii}.JKauai) 
Sphere, LLC (Oahu) 

Tileco, Inc. (Oahu) (Hawaii)JM_a.::11-D (Kauai) 
Tri-L Construction, Inc. (Molokai) 
West Hawaii Concrete (Hawaii) 
Yamada and Sons, Inc. (Hawaii) 
Glover Honsador (Kauai) 
Grace Pacific (Oahu) 

Jas. W. Glover, Ltd. (Hawaii) (Oahu) 
West Oahu Ai:rn:regate Co. Inc. (Oahu) 

H.C. 30201 
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Cost FOB Jobsite, 
Unloaded Including 
Applicable General 
Excise & Use Taxes 

(a) 

$ 

$ 

$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ -
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

10% Credit 
{b) (a) X (b) 

$ 

$ 

$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
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Asphalt and Paving Materials 

Cement and Concrete Products 

Ala Imua LLC (Oahu) 
Black Maui Rose LLC (Maui) 
Black Plumeria LLC (Oahu) 
GP Roadway Solutions, Inc. (All Islands) 
Grace Pacific Corporation 
(Hawaii) (Oahu) (Kauai) 
Halawa Asphalt LLC (Oahu) 
Hawaii Emulsion, Inc. (All Islands) 
Jas. W. Glover, Ltd. (Hawaii) (Kauai) 
Maui Asphalt X-IV, LLC (Maui) 

.... (Molokai)(Kauai) 
Maui Paving LLC (Maui) (Molokai) 
Road and Hig_hway Builders (Oahu) 
Walker-Moody Pavement Products & 
Equipment (All Islands) 
Yamada and Sons, Inc. dba YS Rock and 
Con-Agg of Hawaii (Hawaii) 
Ameron International Corporation 
(Oahu) (Maui) 
BOMAT, Ltd. (All Islands) 

Glover Honsadm(l:..<t~.:ii) 
Hawaiian Cement (Oahu)(Maui) 
Island Ready Mix Concrett::, Inc. (Oahu) 
Jas. W. Glover, Ltd. (fI.:iwaii)(Kauai) 
Jensen Enterprises (All Islands) 
Kiewit Infrastructure West Co. (Oahu) 
Kohala Coast Concrete & Precast LLC 
(Hawaii) 
HC&D LLC (Oahu)..JMaui) 
0. Thronas, Inc. (Kauai) 

Road and Highway Builders, LLC (Oahu) 
Tileco, Inc. (Oahu (Hawaii)(Maui)(Kauai) 
Tri-L Construction, Inc. (Molokai) 
West Hawaii Concrete (Hawaii) 
Yamada and Sons, Inc. (Hawaii) 

H.C. 30201 
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$ $ 
$ $ 
$ $ 
$ $ 

$ $ 
$ $ 

$ $ 
$ $ .................... ,-.... 

$ -

$ $ ...................... 

$ $ 

$ $ 

$ $ 

$ $ 
$ J 
$ $ 
$ $ 
$ $ 
$ 

·••················· 

$ $ 
$ $ 

$ $ 
$ $ 
$ $ 
$ $ 
$ $ 
$ $ 
$ $ 
$ $ 
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Precast Concrete Products 

Septic Tanks 
Environmental Sewage 
Treatment Innovative System 
(ESIS) 

Hot Dip Galvanizing 

Metal Roofing and Flashing -
Preformed 

Pipes - Aluminum and Galvanized I Pi~es - Misc. 

Aluminum Floating Dock - Misc. 

Signs - Traffic, Regulatory & 
Construction 

Veneer 

Aloha Precast, Inc. 
( All Islands) 
Ameron International Corporation 
(Oahu) 

GPRM Prestress LLC 
( All Islands) 
Hawaii Concrete Products, Inc. 
(Oahu) 
Hawaii Precast, Inc. 
{All Islands} 
Kohala Coast Concrete & Precast LLC 
(Hawaii} 
Ramtek Fabrication Co., Inc. 
(All Islands) 
Walker Industries, Ltd. 
( 0 ahu )(Hawaii)(Maui)(Kauai) 
Ameron International Corporation 
(Oahu) 
Environmental Waste Management Systems, 
Inc. (Oahu)(Hawaii)(Maui)(Kauai) 
Walker Industries, Ltd. 
( All Islands) 
Universal Associates, Inc. 
(Oahu) 

HPM Building Suoolv (All Islands) 

I Ameron International Corporation 
(Oahu) 
Bluewater Marine and Dock Specialties 
(:All Islands) 
High Seas Welding LLC dba JS Marine 
(All Islands) 
GP Roadway Solutions, Inc. 
(All Islands) 
Safety Systems and Signs Hawaii, Inc. 
(All Islands) 
Big Rock Manufacturing 
(All Islands) 

H.C. 30201 
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$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

□ 
$ $ 

$ $ 

$ $ 
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Soil Amendments, Mulch, 
Compost 

Compost Filter 

Eko Systems Inc. (Oahu) (Maui) 
(Hawaii Kauai) 
Hawaiian Earth Recycling _LLC (All Islands) 
Island Topsoil LLC (All Islands) 
Kauai Nursery & Landscaping, Inc. 
(All Islands) 
Molokai Seed Co. (All Islands) 
Sanford's Service Center, Inc. (Hawaii) 
EnviroTech BioSolutions Hawaii, Inc. 

___ {All Islands) 
Certified Erosion Control Hawaii LLC 
(All Islands) 

H.C. 30201 
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TOTAL 

$ $ 
$ $ 

$ $ 
$ $ 
$ $ 

$ $ 

$ $ 

$ $ 
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Item 
No. 

1 

2 

3 

4 

5 

6 

PAVEMENT REP AIRS AT KAUMALAP AU HARBOR 

LANAI, HA WAIi 

JOB H. C. 30201 

PROPOSAL SCHEDULE 

Item Approx. Unit 
Description Quantity (a) Unit Price (b) 

Mobilization and Lump Sum Lump L.S. 
Demobilization Sum 

Type "A" Repairs 1,200 Square $ /Sq. Yd. 
Yards 

Type "B" Repairs 200 Square $ /Sq. Yd. 
Yard 

Type "C" Repairs 200 Square $ /Sq. Yd. 
Yard 

Pavement Markings, 1000 Lineal $ /Li. Ft. 
Type 1 Feet 

Pavement Markings, 10 Each $ Ea. 
Type2 

TOTAL AMOUNT FOR COMPARISON OF BIDS ...... $ 

Bids shall include all Federal, State, County and other applicable taxes and fees. 

H. C. 30201 
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Amount 
Bid(axb) 

$ 

$ 

$ 

$ 

$ 

$ 
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The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest 
responsible bidder. 

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection 
of bid. 

In case of a discrepancy between unit price and the total in said bid, the unit price shall prevail. 

Bids will be evaluated on the basis of the TOTAL AMOUNT FOR COMPARISON OF BIDS. 
If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS is less than, or approximately 
equal to the funds available for this project, an award will be made to the lowest responsible 
bidder. 

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for 
this project, the State reserves the right to negotiate with the lowest responsible bidder as 
permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of 
work and award a contract. 

Should additional funds become available at any time after the establishment of the lowest 
responsible bidder, then work and associated costs which previously had been deleted from the 
contract scope to bring the project within the then available funding, may be fully restored to the 
contract scope and the TOTAL AMOUNT FOR COMPARISON OF BIDS as the additional 
funding may accommodate. Cost escalation for any bid items will not be allowed to be added to 
the TOTAL AMOUNT FOR COMPARISON OF BIDS when restoring contract scope as stated 
above. 

Submission of Proposal is a warranty that the bidder has made an examination of the project site 
and is fully aware of all conditions to be encountered in performing the work and the 
requirements of the plans and specifications. 

No additional compensation will be paid by the State for losses, including overhead and profit, 
resulting from reduced scope of work. 

Contract time shall remain the same whether or not the overall scope of work is decreased. 

The bidder must enter all unit prices and amounts otherwise it may affect the awarding of the 
contract 

H. C. 30201 
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SURETY BID BOND 

Bond No. -------------
KNOW TO ALL BY THESE PRESENTS: 

That we, ___________________________ _ 
(full name or legal title of offeror) 

as Offeror, hereinafter called the Principal, and 

(name of bonding company) 

as Surety, hereinafter called Surety, a corporation authorized to transact business as a 
Surety in the State of Hawaii, are held and firmly bound unto 

(State/county entity) 

as Owner, hereinafter called Owner, in the penal sum of 

(required amount of bid security) 

Dollars ($ _____________ ), lawful money of the United States of America, 
for the payment of which sum well and truly to be made, the said Principal and the said 
Surety bind ourselves, our heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 

WHEREAS: 
The Principal has submitted an offer for 

(project by number and brief description) 

NOW, THEREFORE: 
The condition of this obligation is such that if the Owner shall reject said offer, or in 

the alternate, accept the offer of the Principal and the Principal shall enter into a contract 
with the Owner in accordance with the terms of such offer, and give such bond or bonds 
as may be specified in the solicitation or Contract Documents with good and sufficient 
surety for the faithful performance of such Contract and for the prompt payment of labor 
and material furnished in the prosecution thereof as specified in the solicitation then this 
obligation shall be null and void, otherwise to remain in full force and effect. 

Signed this ________ day of _____________ _ 

Name of Principal (Offerer) (Seal} 

Signature 

Title 

Name of Surety (Seal) 

Signature 

Title 

BB-1 rll/17/98 
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PERFORMANCE BOND (SURETY) 
(6/21/07) 

KNOW TO ALL BY THESE PRESENTS: 

That ------------------------------
(Full Legal Name and Street Address of Contractor) 

as Contractor, hereinafter called Principal, and _________________ _ 

(Name and Street Address of Bonding Company) 

as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a 

surety in the State of Hawaii, are held and firmly bound unto the _________ _ 
(State/County Entity) 

its successors and assigns, hereinafter called Obligee, in the amount of _______ _ 

DOLLARS ($ ________ ), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

WHEREAS, the above-bound Principal has signed a Contract with Obligee on 
_________ , for the following project: ________________ _ 

hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 

NOW THEREFORE, the condition of this obligation is such that: 

If the Principal shall promptly and faithfully perform, and fully complete the Contract in 
strict accordance with the terms of the Contract as said Contract may be modified or amended 
from time to time; then this obligation shall be void; otherwise to remain in full force and effect. 

-1-
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Surety to this Bond hereby stipulates and agrees that no changes, extensions of time, 
alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 

In the event of Default by the Principal, of the obligations under the Contract, then after 
written Notice of Default from the Obligee to the Surety and the Principal and subject to the 
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work 
to be performed under the Contract and complete such work, or pay moneys to the Obligee in 
satisfaction of the surety's performance obligation on this bond. 

Signed this ____ day of _________ _ 

(Seal) 

* 

(Seal) 

* 

*ALL SIGNATURES MUST BE ACKNOWLEDGED 
BY A NOT ARY PUBLIC 

-2-
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Name of Principal (Contractor) 

Signature 

Title 

Name of Surety 

Signature 

Title 
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PERFORMANCE BOND 

KNOW TO ALL BY THESE PRESENTS: 

That we, ---------:-=--=---=-----c--------~-------------
{full legal name and street address of Contractor) 

as Contractor, hereinafter called Contractor, is held and firmly bound unto the 

(State/County entity) 

its successors and assigns, as Obligee, hereinafter called Obligee, in the amount 

------------,--=--cc-------c--cc---~-----DOLLARS $ ________ __, 
(Dollar amount of Contract) 

lawful money of the United States of America, for the payment of which to the said Obligee, well 
and truly to be made, Contractor binds itself, its heir, executors, administrators, successors and 
assigns, firmly by these presents. Said amount is evidenced by: 

D Legal Tender; 

D Share Certificate unconditionally assigned to or made payable at sight to 

Description: ____________________________ _, 

D Certificate of Deposit, No. ____ , dated ______________ issued 
by drawn on 
___________________________ a bank, savings 
institution or credit union insured by the Federal Deposit Insurance Corporation or the 
National Credit Union Administration, payable at sight or unconditionally assigned to 

D Cashier's Check No. ____ , dated _______________ _ 
drawn on ____________________________ a 

bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to _____________________ _ 

D Teller's Check No. ____ , dated ________________ _ 
drawn on ____________________________ a 
bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to _____________________ _ 

D Treasurer's Check No. _____ , dated ______________ _ 

drawn on -------------------,---------=---=----,-,---- a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to----------------------~ 

□ Official Check No. _____ , dated _______________ _ 
drawn on ____________________________ a 
bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to _______________________ . 

0 Certified Check No. _____ , dated ______________ _ 
accepted by a bank, savings institution or credit union insured by the Federal Deposit 
Insurance Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to _______________________ .· 

PB-I rll/17/98 
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WHEREAS: 

The Contractor has by written agreement dated _________ entered into a 
contract with Obligee for the following Project: __________________ _ 

hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 

NOW THEREFORE, 

The Condition of this obligation is such that, if Contractor shall promptly and faithfully perform 
the Contract in accordance with, in all respects, the stipulations, agreements, covenants and 
conditions of the Contract as it now exists or may be modified according to its terms, and shall 
deliver the Project to the Obligee, or to its successors or assigns, fully completed as in the Contract 
specified and free from all liens and claims and without further cost, expense or charge to the 
Obligee, its officers, agents, successors or assigns, free and harmless from all suits or actions of every 
nature and kind which may be brought for or on account of any injury or damage, direct or indirect, 
arising or growing out of the doing of said work or the repair or maintenance thereof or the manner 
of doing the same or the neglect of the Contractor or its agents or servants or the improper 
performance of the Contract by the Contractor or its agents or servants or from any other cause, 
then this obligation shall be void; otherwise it shall be and remain in full force and effect. 

AND IT IS HEREBY STIPULATED AND AGREED that suit on this bond may be brought before a court 
of competent jurisdiction without a jury, and that the sum or sums specified in the said Contract as 
liquidated damages, if any, shall be forfeited to the Obligee, its successors or assigns, in the event of 
a breach of any, or all, or any port of, covenants, agreements, conditions, or stipulations contained 
in the Contract or in this bond in accordance with the terms thereof. 

The amount of this bond may be reduced by and to the extent of any payment or payments 
made in good faith hereunder. 

Signed and sealed this ______ day of _____________ _ 

*ALL SIGNATURES MUST BE ACKNOWLEDGED 
BY A NOTARY PUBLIC 

PB-2 

(Seal) ____________ _ 
Name of Contractor 

Signature* 

Title 
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LABOR AND MATERIAL PAYMENT BOND (SURETY) 
(6/21/07) 

KNOW TO ALL BY THESE PRESENTS: 

That __________________________ _ 
(Full Legal Name and Street Address of Contractor) 

as Contractor, hereinafter called Principal, and _________________ _ 

(Name and Street Address of Bonding Company) 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety 
in the State of Hawaii, are held and firmly bound unto the __________ , 

(State/County Entity) 

its successors and assigns, hereinafter called Obligee, in the amount of _______ _ 

____ Dollars ($ ______ ~, to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

WHEREAS, the above-bound Principal has signed Contract with the Obligee on 
_________ for the following project: ________________ _ 

hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 

NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials 
supplied to the Principal for use in the performance of the Contract, then this obligation shall be 
void; otherwise to remain in full force and effect. 

1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of 
time, alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 

2. A "Claimant" shall be defined herein as any person who has furnished labor or materials 
to the Principal for the work provided in the Contract. 

-1-
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Every Claimant who has not been paid amounts due for labor and materials furnished for 
work provided in the Contract may institute an action against the Principal and its Surety on this 
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes, 
and have the rights and claims adjudicated in the action, and judgment rendered thereon; 
subject to the Obligee's priority on this bond. If the full amount of the liability of the Surety on 
this bond is insufficient to pay the full amount of the claims, then after paying the full amount 
due the Obligee, the remainder shall be distributed pro rata among the claimants. 

Signed this ___ day of ________ _ 

(Seal) 

* 

(Seal) 

* 

*ALL SIGNATURES MUST BE ACKNOWLEDGED 
BY A NOT ARY PUBLIC 
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Name of Principal (Contractor) 

Signature 

Title 

Name of Surety 

Signature 

Title 
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LABOR AND MATERIAL PAYMENT BOND 

KNOW TO ALL BY THESE PRESENTS: 

That we, ------,..,,-=-c----,-----,--------------------­
(full legal name and street address of Contractor) 

as Contractor, hereinafter called Contractor, is held and firmly bound unto __________ _ 
(State/County entity) 

its successors and assigns, as Obligee, hereinafter called Obligee, in the amount 

_________________ DOLLARS ($ __________ _ 
(Dollar amount of Contract) 

lawful money of the United States of America, for the payment of which to the said Obligee, well and truly 
to be made, Contractor binds itself, its heir, executors, administrators, successors and assigns, firmly by 
these presents. Said amount is evidenced by: 

D Legal Tender; 

D Share Certificate unconditionally assigned to or made payable at sight 
to_-,-________________________________ _ 
Description: _____________________________ _ 

D Certificate of Deposit, No. _____ , dated ______________ issued 
by drawn on 

a bank, savings 
institution or credit union insured by the Federal Deposit Insurance Corporation or the National 
Credit Union Administration, payable at sight or unconditionally assigned to 

D Cashier's Check No. _____ , dated ________________ drawn on 
a bank, savings 

institution or credit union insured by the Federal Deposit Insurance Corporation or the National 
Credit Union Administration, payable at sight or unconditionally assigned to 

D Teller's Check No. _____ , dated ________________ drawn on 
a bank, savings 

institution or credit union insured by the Federal Deposit Insurance Corporation or the National 
Credit Union Administration, payable at sight or unconditionally assigned to 

D Treasurer's Check No. _____ , dated _______________ drawn on 
a bank, savings 

institution or credit union insured by the Federal Deposit Insurance Corporation or the National 
Credit Union Administration, payable at sight or unconditionally assigned to 

D Official Check No. _____ , dated ________________ drawn on 
a bank, savings 

institution or credit union insured by the Federal Deposit Insurance Corporation or the National 
Credit Union Administration, payable at sight or unconditionally assigned to 

0 Certified Check No. ____ , dated 
accepted by a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or unconditionally 
assigned to _________ ; 
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WHEREAS: 

The Contractor has by written agreement dated ________________ _ 
entered into a contract with Obligee for the following Project: ______________ _ 

hereinafter called Contract, which Contract is incorporated herein by reference and made a part hereof. 

NOW THEREFORE, 

The condition of this obligation is such that, if Contractor shall promptly and faithfully perform the 
Contract in accordance with, in all respects, the stipulations, agreements, covenants and conditions of the 
Contract as it now exists or may be modified according to its terms, free from all liens and claims and 
without further cost, expense or charge to the Obligee, its officers, agents, successors or assigns, free and 
harmless from all suits or actions of every nature and kind which may be brought for or on account of any 
injury or damage, direct or indirect, arising or growing out of the doing of said work or the repair or 
maintenance thereof or the manner of doing the same or the neglect of the Contractor or its agents or 
servants or the improper performance of the Contract by the Contractor or its agents or servants or from 
any other cause, then this obligation shall be void; otherwise it shall be and remain in full force and effect. 

AND IT IS HEREBY STIPULATED AND AGREED that suit on this bond may be brought before a court of 
competent jurisdiction without a jury, and that the sum or sums specified in the said Contract as liquidated 
damages, if any, shall be forfeited to the Obligee, its successors or assigns, in the event of a breach of any, 
or all, or any part of, covenants, agreements, conditions, or stipulations contained in the Contract or in this 
bond in accordance with the terms thereof. 

AND IT IS HEREBY STIPULATED AND AGREED that this bond shall inure to the benefit of any and all 
persons entitled to file claims for labor performed or materials furnished in said work so as to give any and 
all such persons a right of action as contemplated by Sections 103D-324(d) and 103D-324(e), Hawaii Revised 
Statutes. 

The amount of this bond may be reduced by and to the extent of any payment or payments made in 
good faith hereunder, inclusive of the payments of mechanics' liens which may be filed of record against 
the Project, whether or not claim for the amount of such lien be presented under and against this bond .. 

Signed this ______ day of ___________ , ___ . 

(Seal) ______________ _ 

Name of Contractor 

Signature• 

ALL SIGNATURES MUST BE ACKNOWLEDGED BY A Title 
NOTARY PUBLIC 
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CHAPTER 104, HRS COMPLIANCE CERTIFICATE 

The undersigned bidder does hereby certify to the following: 

1. Individuals engaged in the performance of the contract on the job site shall be 

paid: 

A. Not less than the wages that the director of labor and industrial relations 

shall have determined to be prevailing for corresponding classes oflaborers and 

mechanics employed on public works projects; and 

B. Overtime compensation at one and one-half times the basic hourly rate 

plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of 

the State or in excess of eight hours on any other day. 

2. All applicable laws of the federal and state governments relating to workers' 

compensation, unemployment compensation, payment of wages, and safety shall be fully 

complied with. 

DATED at Honolulu, Hawaii, this ___ day of ___________ _, 20 

«CONTRACTOR» 
Name of Corporation, Partnership, or Individual 

Signature and Title of Signer 

Notary Seal 
NOTARY ACKNOWLEDGEMENT 

Notary Seal 
NOTARY CERTIFICATION 

Subscribed and sworn before me this Doc. Date: _______ #Pages: __ 
___ day of __________ _ Notary Name: Circuit 
Notary signature _________ _ Doc. Description: _________ _ 
Notary public, State of _______ _ 

My Commission Expires: ______ _ Notary signature __________ _ 
Date _____________ _ 
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