ATTACHMENT A Department of Land and Natural Resources FY 2020 Professional Services

Page 1 of 3

A completed ATTACHMENT A <u>must</u> be included with your submittal.

□ 13. Ala Wai Canal Wall Improvements, Oahu

□ 14. Anuenue Fisheries Research Center Sewer Line, Oahu

□ 15. Division of Forestry and Wildlife Hazardous Tree Mitigation, Statewide

16. Paiko Ridge Conservation Zone, Oahu – due diligence and site acquisition

- Firms or individuals <u>must</u> indicate the specific Professional Service discipline(s) and specific CIP project(s), if applicable, for which they wish to be considered.
- DLNR does not guarantee that selections will be made for all disciplines or projects listed and reserves the right to select multiple providers for each discipline or project listed.
- DLNR reserves the right to combine similar type projects in each category and to select professionals to provide services for more than one project.

PLEA	ASE F	PRINT OR TYPE				
Indiv	idual/	Firm Name:				
Cont	act E	mail Address:				
		mitted: DPW 120				
Profe	essior	al Services Discipline(s) Req	uested: (check all applicable boxes)			
□ 1. <i>i</i>	Archite	ecture	□ 9. Construction management		Ground/surface water hydrology	
□ 2. Civil engineering			□ 10. Land surveying		Legal service as admin hrgs officer	
□ 3. Mechanical engineering			□ 11. Landscape architecture		Computer science or engineering	
		cal engineering	□ 12. Planning		General engineering for dam safety	
□ 5. Geotechnical engineering□ 6. Structural engineering			□ 13. Archaeology□ 14. Geothermal engineering or planning		General engrg for levee maint/opns Auditing	
		nmental engineering	□ 15. Environmental consulting/planning		Geology	
□ 8. Coastal engineering			□ 16. Environmental permitting		Economist	
Pro		s) Requested: (check all applica rating Budget Projects (specific				
CIF	P Proi	ect or Project Type:				
	2.	Kaanapali Beach Restoration and	Berm Enhancement, Kaanapali, Maui			
	3.		Addition to Kula Forest Reserve, Maui			
	4.	Haloa Aina Conservation Easeme				
	5.	Hoomau Forest Conservation Easement Acquisition, Hawaii				
	6. 7.	Royal Hawaiian Groin Replacement, Oahu				
		Rockfall and Flood Mitigation, Statewide Ala Wai Canal Dredging, Oahu/Ala Wai Canal Improvements, Oahu				
	9.	Diamond Head Seawall, Oahu				
		Upcountry Maui Exploratory Well, Maui				
		Waimea River Mouth Sand Reloc	•			
	12	Kunia Wells, Oahu – exploratory	well			

DLNR FY 2020 Professional Services - ATTACHMENT A Page 2 of 3

CIF	Pro	ject or Project Type (continued):
		Honualua Forest Reserve, Hawaii – fence and access road improvements
		Puu Waawaa Forest Reserve, Hawaii – removal of structures and hazardous materials
	19.	DOFAW Emergency and Natural Disaster Response Infrastructure, Statewide – support for fire and natural disaster
		response
	20.	Kawainui Marsh, Oahu – cleanup environmental degradation and restoration of native habitat
	21.	Maunawili Valley, Oahu – land appraisal and valuation
	22.	Nene Sanctuary Development, Wailua, Kauai
	23.	Oahu DOFAW Baseyard Improvements, Oahu
	24.	Radio Repeater and Base Station Communications Upgrades, Kauai
	25.	Coqui Frog Eradication Containment Barrier, Maui
		Hilo Baseyard Bulk Fuel Tank Installation, Hawaii
		Kanaha Pond State Wildlife Sanctuary Fence Replacement, Maui
		Kure Marine Debris Cruise, Oahu – transport off personnel for debris cleanup operations
		Mauna Kea Fence, Hawaii – ungulate exclusion fence
		North Kona Game Management Habitat Conservation Plan Fencing, Hawaii
		Ala Wai Watershed Flood Study, Oahu
		Watershed Protection and Initiatives, Statewide – watershed protection, management and administration
		Pua Loke Plant Nursery Arboretum Site, Parcel Between Wehe Road and Pua Loke Street, Kauai – landscaping and
		beautification
	34.	Kaena Point Predator Proof Fence Retrofits, Oahu
		Kanaio Dry Forest Fence, Maui
		Nursery and Facility Renovation, Kauai
		Ahihi Kinau Parking Fee Collection Facility, Maui
		Ka'ala Forest Fencing, Oahu
		Kapua Feasibility Study, Hawaii – planning for land acquisition
		Waiawa Forest Reserve Source-Water Protection Project, Oahu – watershed protection
		Lump Sum Improvement at Boating and Ocean Recreation Facilities, Statewide (FF)
		Ala Wai Small Boat Harbor, Oahu – finger pier replacement along Row 600
		Kahului Harbor, Maui – portable bathroom complex
		Kawaihae North and South Small Boat Harbor, Hawaii – paving and drainage improvements
		Lahaina Boat Harbor Ferry Pier, Maui (FF) – new ferry pier
		Swim Area in Pohoiki, Hawaii
		Waiakaea (Lihi) Canal Boat Ramp, Kauai – dredging and site improvements
		Ala Wai Small Boat Harbor, Oahu – water system improvements and range lights replacement
		Kikiaola Small Boat Harbor, Kauai – site improvements
	50.	Lahaina Small Boat Harbor, Maui – mauka marginal floating pier
	51.	Kailua-Kona Wharf, Hawaii – loading dock replacement
	52.	Puna Boat Ramp and Pier Feasibility Study, Hawaii
	53.	Wailoa Small Boat Harbor, Hawaii – fender replacement
	54.	East Hawaii Historic Preservation Center, Hawaii – facility development
	55.	Shooting Range Development, Kauai
	56.	Maunawili Falls Trail at Queen's Retreat, Oahu – site improvements
	57.	Na Ala Hele Program Plan Revision, Statewide – program plan update
	58.	Central Maui Regional Sports Complex, Maui – park improvements
	59.	DLNR State Parks Division, Proof of Concept Planning and Design, Statewide – scope of work development at various park
		facilities
	60.	Flood Damage Reconstruction at Iao Valley State Park, Maui
		Makena State Park, Maui – new comfort stations
		State Parks Hazard Mitigation Improvements, Statewide
	63.	Lump Sum CIP - State Parks Infrastructure and Facility Improvements, Statewide (FF)

DLNR FY 2020 Professional Services – ATTACHMENT A Page 3 of 3

CIF	' Pro	ect or Project Type (continued):						
	64.	Wahiawa Freshwater Park, Oahu – proof of concept for scope of work						
	65.	Ahupua'a 'O Kahana State Park, Oahu – wastewater and site improvements						
	66.	Malaekahana Infrastructure and Facility Improvements, Kalanai Section, Oahu						
	67.	New Public Park TMK: 42003029, 42001055, Oahu						
	68.	Park Improvements, Haena State Park, Kauai						
	69.	Waahila Ridge State Recreation Area, Oahu – park improvements						
	70.	Diamond Head State Monument, Oahu – park improvements						
		Malaekahana State Recreation Area, Kahuku Section, Oahu – park improvements						
	72.	Russian Fort Elizabeth State Historical Park, Kauai – park improvements						
	73.	Wahiawa Freshwater State Recreation Area, Oahu – park improvements						
	74.	KIRC - Native Dryland Forest Planting, Kahoolawe – native dryland forest reforestation, management and maintenance						
	75.	Environmental Studies for Various Projects, Statewide						
	76.	Watershed Protection and Management						
	77.	Flood Mitigation						
	78.	Fire and Natural Disaster Response						
	79.	Environmental Cleanup						
	80.	Wildlife Habitat Restoration						
	81.	Firing/Shooting Range						
	82.	Dredging						
		Pier, Dock or Boat Ramp Improvements/Replacement						
	84.	Wastewater Treatment						
		Beach Nourishment						
		Dam or Reservoir Improvements						
		Ditch Maintenance/Improvements						
		Sewer Systems						
	89.	Landscaping						
		(C. DIAID						
	· .	(for DLNR use only)						
Rev	riew (ommittee #1 - Discipline <u>A/E</u>						
. 1		. The desired for the late that the						
cne	скеа	by date checked by date checked by date checked by date						
Day	.: (amorittae #0. Dissimilae						
Ke	iew (ommittee #2 - Discipline						
. 1		. The desired for the late that the						
cne	скеа	by date checked by date checked by date checked by date						
ъ.								
Review Committee #3 - Discipline								
ء ماء	لمميلم	so data abadical by data abadical by data abadical by						
cne	скеа	by date checked by date checked by date checked by date						
Paviau Committee #4 Dissipline								
Ke/	iew (ommittee #4 - Discipline						
ء جام	اء ماد	ou data shaalad bu data shaalad bu data						
crie	cked	by date checked by date checked by date checked by date						